

Bid Sheet

Coralville Timber Stand Improvement Project

Bid Opening Date: February 2, 2023: 2:00 pm.

Dovetail Recreation Area (this parcel is higher priority in sequence)

For the prescribed work outlined in Appendix A.

| | Approximate Acreage | Extended Price |
|--------|----------------------------|-----------------------|
| Area 1 | 2.2 | _____ |
| Area 2 | 0.8 | _____ |

Dovetail Recreation Area Alternate Bid #1

Removal of all cut debris from the project areas (both A and B) and disposed of by contractor.

Colony Open Space

For the prescribed work outlined in Appendix A.

| | Approximate Acreage | Extended Price |
|--------|----------------------------|-----------------------|
| Area 1 | 9 | _____ |
| Area 2 | 7.5 | _____ |
| Area 3 | 4.4 | _____ |
| Area 4 | 13.6 | _____ |
| Area 5 | 4.5 | _____ |

Colony Open Space Alternate Bid #1

Removal of all cut debris from the project area and disposed of by contractor.

Extended Price

| | | |
|--------|------|-------|
| Area 1 | 9 | _____ |
| Area 2 | 7.5 | _____ |
| Area 3 | 4.4 | _____ |
| Area 4 | 13.6 | _____ |

Area 5 4.5

Bid Sheet Page 2
Coralville Timber Stand Improvement Project

Colony Open Space Alternate Bid #2

Extended Price

Chip debris and pile chips in designated areas shown on map.

Area 1 9

Area 2 7.5

Area 3 4.4

Area 4 13.6

Area 5 4.5

Contractor Signature
